EA IGCE Summary for Falcon RI/FS

* All the information on this tab is calculated from worksheets "Task 1" through "Task 15"

Task 1 Task 2 Task 3 Task 4 Task 5 Task 6 Task 7 Task 8 Task 9 Task 10 Task 11 Task 12 Task 13 Task 14 Task 15 Task 16
Project Expense Project Planning Community Involvement Data Acquisition Sample Analysis Data Data Evaluation Risk Assessment | Treatability Remedial Remedial Remedial Feasibility Study Post RIFS Administrativ Task Order Other Project Totals
Hours|  Total Hours | Total Hours|  Total Hours|  Total Hours| Total |Hours|  Total Hours|  Total Hours| Total [Hours|  Total Hours| Total |Hours| Total |Hours|  Total Hours| Total [Hours| Total [Hours| Total [Hours| Total [Hours|  Total
DIRECT LABOR

Senior Scientist 55 | $ 8,510.15 0 $ - 0 $ - 0 $ - 0 $ - 18 |$ 2,785.14 | 27 |$ 4,177.71 0 $- 19 | $ 2,939.87 0 $ - 0 $ - 39 |$ 6,034.47 0 $ - 0 $ - 0 $ - 0 $ - 158 | $ 24,447.34
Mid-Level Scientist 52 | $ 5,507.32 0 $ - 16 |$ 1,694.56 0 $ - 0 $ - 15 |$ 1,588.65| 24 |$ 2,541.84 0 $- 310 | $32,832.10 0 $ - 0 $ - 22 |$ 2,330.02| 10 [$1,059.10 0 $ - 0 $ - 0 $ - 449 | $ 47,553.59
Junior Scientist 0 $ - 9 $ 759.78| 58 |$ 4,896.36 0 $ - 0 $- 0 $ - 0 $ - 0 $- 0 $ - 0 $- 0 $ - 0 $ - 0 $ - 0 $- 0 $ - 0 $ - 67 | $ 5,656.14

Senior Engineer 0 |$ - 0 $ - 0 [$ - 0 [$ - 0 |$- 0 [$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 0 [$- 0 |$ - 0 [$ - 0 |$- 0 [$ - 0 [$- 0 $ -

Mid-Level Engineer 0 [$ - 0 $ - 0 [$ - 0 |[$ - 0 |$- 0 [$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 0 [$- 0 |$ - 0 [$ - 0 |$- 0 [$ - 0 [$- 0 [$ -

Junior Engineer 0 [$ - 0 $ - 0 [$ - 0 [$ - 0 |$- 0 [$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 0 [$- 0 |$ - 0 [$ - 0 |$- 0 [$ - 0 [$- 0 [$ -
Technician 2 $ 139.94 0 $ - 90 |$ 6,297.30 0 $ - 0 $- 0 $ - 0 $ - 0 $- 0 $ - 0 $ - 0 $- 0 $ - 0 $ - 0 $- 0 $ - 0 $ - 92 |'$ 6,437.24
Senior Technician 28 | $ 2,570.68 0 $ - 0 [$ - 0 [$ - 0 |$- 0 [$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 0 [$- 0 |$ - 0 [$ - 0 |$- 0 |$ - 0 [$- 28 | $ 2,570.68
Risk Assessor/Toxicologist 40 [$ 5,835.60 0 $ - 0 [$ - 0 [$ - 0 |$- 6 |$ 87534 378 | $55,146.42 0 |$- 19 [$ 2,771.91 0 |$- 0 [$- 0 |$ - 0 |[$ - 0 |$- 0 |$ - 0 |$- 443 | $ 64,629.27
Principal Technical Specialist 16 | $ 3,857.28 0 $ - 0 $ - 0 $ - 0 $- 6 $ 144648 | 24 | $ 5,785.92 0 $- 19 | $ 4,580.52 0 $- 0 $- 6 $ 1,446.48 0 $ - 0 $ - 0 $ - 0 $ - 71 | $ 17,116.68
Clerical/Office 88 |$ 6,458.32 25 $ 1,834.75 0 $ - 0 $ - 0 $- 3 $ 220.17| 18 |$ 1,321.02 0 $- 6 $ 440.34 0 $- 0 $- 6 $ 440.34 6 $ 440.34 0 $ - 38 |$2,788.82 0 $ - 190 | $ 13,944.10
Project Manager 176 | $29,904.16 76 $12,913.16 | 150 | $ 25,486.50 0 $ - 0 $- 9 $ 1529.19| 27 |$ 4,587.57 0 $- 19 | $ 3,228.29 0 $- 0 $ - 45 [$ 7,64595| 10 | $1,699.10 0 $ - 24 | $4,077.84 0 $ - 536 | $ 91,071.76
Site/Construction Manager 0 |$ - 0 $ - 24 |$ 2,888.64 0 |$ - 0 |$- 0 [$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 0 [$- 0 [$ - 0 [$ - 0 |$- 0 |$ - 0 |$- 24 | $ 2,888.64
Procurement 1 1% 92.51 0 $ - 0 [$ - 0 [$ - 0 |$- 0 [$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 0 [$- 0 |$ - 0 [$ - 0 |$- 0 |$ - 0 |$- 1 $ 92.51
Community Relations 0 [$ - 38 $ 445512 0 |$ - 0 [$ - 0 |$- 0 [$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 0 [$- 0 |[$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 38 | $ 4,455.12
GIS/IT Database 24 |$ 2,576.40 8 $ 858.80| 40 |$ 4,294.00 0 $ - 0 $- 6 $ 64410| 24 |$ 2,576.40 0 $- 8 $ 858.80 0 $ - 0 $ - 6 $ 644.10 8 $ 858.80 0 $ - 0 $ - 0 $ - 124 | $ 13,311.40
CADD 24 |'$ 2,165.28 0 $ - 40 |$ 3,608.80 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $- 0 $ - 4 $ 360.88 0 $ - 0 $ - 0 $ - 68 $ 6,134.96

Project Controls Specialist 0 |$ - 0 $ - 0 [$ - 0 [$ - 0 |$- 0 [$ - 0 [$ - 0 [$- 0 [$ - 0 [$- 0 [$- VIR - 0 [$ - 0 |$- 0 [$ - 0 [$- 0 $ -
Subtotal:| 506 | $67,617.64 156 $20,821.61 | 418 | $ 49,166.16 0 $ - 0 $- 63 |$ 9,089.07 | 522 | $76,136.88 0 $- 400 [ $47,651.83 0 $ - 0 $ - 124 |1 $18,541.36 | 38 | $4,418.22 0 $ - 62 | $6,866.66 0 $ - 2289 | $300,309.43
TRAVEL & ODC $10,422.00 $10,032.00 $ 47,100.00 $ - $- $ 1,780.00 $ 5,340.00 $- $ 1,780.00 $- $ - $ 1,780.00 $ 158.00 $- $ 267.00 $- $ 78,659.00
G&A (11.43%) $ 1,191.23 $ 1,146.66 $ 5,383.53 $ - $ - $ 203.45 $ 610.36 $- $ 203.45 $ - $ - $ 203.45 $ 18.06 $- $ 30.52 $- $ 8,990.72
Subtotal: $11,613.23 $11,178.66 $ 52,483.53 $ - $- $ 1,983.45 $ 5,950.36 $- $ 1,983.45 $- $ - $ 1,983.45 $ 176.06 $- $ 297.52 $- $ 87,649.72
SUBCONTRACTOR $ - $ 1,300.00 $ 31,000.00 $ 190,248.00 $- $ - $ - $- $ - $- $ - $ - $ - $- $ - $ - $222,548.00
G&A 11.43% & Fee 3% $ - $ 187.59 $ 4,473.30 $ 27,452.79 $- $ - $ - $- $ - $- $ - $ - $ - $ - $ - $ - $ 32,113.68
Subtotal: $ - $ 1,487.59 $ 35,473.30 $217,700.79 $- $ - $ - $- $ - $ - $ - $ - $ - $ - $ - $ - $254,661.68

INCENTIVE FEE [$ - | [ $ - [$ - IE - [$- ] [$ - [$ - [$- ] [ $ - [$- [$- | IE - s - | [$- [$ - [$- | & -
TOTAL:| 506 | $79,230.87 | 156 | $33,487.86 | 418 | $137,122.99| 0 [$217,700.79| 0 [$- | 63 [$11,07252| 522 [$82087.24| 0 [$- | 400 [$4963528| 0 [$- 0 [$- | 124 [$20524.81] 38 |$4,594.28 | 0 $- 62| $7,164.18 | 0o/ $- |2289]$642,620.83

9558030



EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 1: Project Planning & Support

Non-
Labor | Labor | Unit of Subcon. Other ODC

Labor Hours | Units | Measure | Unit Cost Labor Cost Cost |Travel Cost Cost Total
Senior Scientist 55 Hr $154.73 | $ 8,510.15 $ 8,510.15
Mid-Level Scientist 52 Hr $105.91 | $ 5,507.32 $ 5,507.32
Junior Scientist Hr $ 8442 | % - $ -
Senior Engineer Hr $155.80 | $ - $ -
Mid-Level Engineer Hr $118.76 | $ - $ -
Junior Engineer Hr $ 92421 $ - $ -
Technician 2 Hr $ 69.97 | $ 139.94 $ 139.94
Senior Technician 28 Hr $ 91811 % 2,570.68 $ 2,570.68
Risk Assessor/Toxicologist 40 Hr $145.89 | $ 5,835.60 $ 5,835.60
Principal Technical Specialist 16 Hr $241.08 | $ 3,857.28 $ 3,857.28
Clerical/Office 88 Hr $ 7339 $ 6,458.32 $ 6,458.32
Project Manager 176 Hr $169.91 | $ 29,904.16 $29,904.16
Site/Construction Manager Hr $120.36 | $ - $ -
Procurement 1 Hr $ 9251 1% 92.51 $ 92.51
Community Relations Hr $117.24 | $ - $ -
GIS/IT Database 24 Hr $107.35 | $ 2,576.40 $ 2,576.40
CADD 24 Hr $ 90.22 | $ 2,165.28 $ 2,165.28
Project Controls Specialist Hr $ 8527 1% - $ -

Subtotal:[ 506

Travel
Airfare 3| Each | $310.00 $ 930.00 $ 930.00
Lodging-Standard CONUS Day $ - $ -
Lodging Day $ - $ -
Rental Car 1| Day |$ 45.00 $ 45.00 $ 45.00
Gasoline 1 LS $ 4.00 $ 4.00 $ 4.00
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile $ - $ -
Mileage - Personal Vehicle Mile $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- 3| Day $ 51.00 $ 153.00 $ 153.00

Report Production
Shipping 110 LS [$ 25.00 $2,750.00 [ $ 2,750.00
Copying 61000/ Page |$ 0.10 $6,100.00 [ $ 6,100.00
Other LS $ - $ -

Other




Office Supplies 220 Each |$ 2.00 $ 440.00|$ 440.00
Each $ - $ -
Equipment
Each $ - $ -
Each $ - $ -
TRAVEL & ODC G&A 11.43% $ 1,191.23
Subcontractors
Each $ -
Each $ - -

Subcontractor G&A 11.43% + Fee 3%

& |

Incentive Fee

TASK 1 Subtotals:|

506

| $ 6761764[% - [$ 1,132][$ 9,290 [ $79,230.87




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 2: Community Involvement

Non-
Labor [Labor| Unit of Subcon. Other ODC

Labor Hours | Units | Measure | Unit Cost Labor Cost Cost Travel Cost Cost Total
Senior Scientist Hr $ 154733 - $ -
Mid-Level Scientist Hr $ 10591 (3% - $ -
Junior Scientist 9 Hr $ 8442(% 759.78 $ 759.78
Senior Engineer Hr $ 155.80 | $ - $ -
Mid-Level Engineer Hr $ 11876 | $ - $ -
Junior Engineer Hr $ 924213% - $ -
Technician Hr $ 69.97($% - $ -
Senior Technician Hr $ 9181($% - $ -
Risk Assessor/Toxicologist Hr $ 14589 ( % - $ -
Principal Technical Specialist Hr $ 24108 $ - $ -
Clerical/Office 25 Hr $ 73391|9% 1,834.75 $ 1,834.75
Project Manager 76 Hr $ 16991 (3 12,913.16 $12,913.16
Site/Construction Manager Hr $ 120.36 | $ - $ -
Procurement Hr $ 9251($ - $ -
Community Relations 38 Hr $ 117241 % 4,455.12 $ 4,455.12
GIS/IT Database 8 Hr $ 107.35| % 858.80 $ 858.80
CADD Hr $ 90.221|9% - $ -
Project Controls Specialist Hr $ 8527(% - $ -

Subtotal:| 156

Travel
Airfare 6] Each |$ 310.00 $1,860.00 $ 1,860.00
Lodging-Standard CONUS Day $ - $ -
Lodging 6| Day [$ 87.00 $ 522.00 $ 522.00
Rental Car 3] Day |$ 45.00 $ 135.00 $ 135.00
Gasoline 1 LS $ 11.00 $ 11.00 $ 11.00
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile [ $ 0.50 $ - $ -
Mileage - Personal Vehicle Mile [ $ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- 12| Day $ 51.00 $ 612.00 $ 612.00

Report Production
Shipping LS $ 25.00 $ - $ -
Copying 3400] Page |$  0.10 $ 340.00 [ $  340.00
Other LS $ - $ -

Other
|Office Supplies (Posters) 9] Each [$ 8.00] [$ 7200]$  72.00




[Fact Sheets (Shipping) Each |$  0.45] [$ 180.00|$ 180.00
Equipment

Audio/Visual Each [$ 200.00 $ - $ -

Public Notices Each | $ 700.00 $6,300.00 [ $ 6,300.00
TRAVEL & ODC G&A 11.43% $ 1,146.66
Subcontractors

Court Reporter Each | $1,000.00 $1,000.00 $ 1,000.00

Rental Fee for Room Each | $ 100.00 $ 300.00 $ 300.00
Subcontractor G&A 11.43% + Fee 3% $ 187.59
Incentive Fee |

TASK 2 Subtotals:] 20,821.61|$ 1,300[$ 3,140|$ 6,892 ] $33,487.86




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 3: Data Acquisition

Non-
Labor [Labor| Unit of Other ODC

Labor Hours| Units | Measure| Unit Cost Labor Cost Subcon. Cost | Travel Cost Cost Total
Senior Scientist Hr $ 15473 % - $ -
Mid-Level Scientist 16 Hr $ 10591 (% 1,694.56 $ 1,694.56
Junior Scientist 58 Hr $ 84.42 | $ 4,896.36 $ 4,896.36
Senior Engineer Hr $ 15580 (% - $ -
Mid-Level Engineer Hr $ 118.76|$ - $ -
Junior Engineer Hr $ 92421 $ - $ -
Technician 90 Hr $ 69.97 | $ 6,297.30 $ 6,297.30
Senior Technician Hr $ 9181 | % - $ -
Risk Assessor/Toxicologist Hr $ 14589 (% - $ -
Principal Technical Specialist Hr $ 241.08(% - $ -
Clerical/Office Hr $ 73391 $ - $ -
Project Manager 150 Hr $ 16991 (3% 25,486.50 $ 25,486.50
Site/Construction Manager 24 Hr $ 12036 (% 2,888.64 $ 2,888.64
Procurement Hr $ 9251 | $ - $ -
Community Relations Hr $ 11724 $ - $ -
GIS/IT Database 40 Hr $ 107.35|$% 4,294.00 $ 4,294.00
CADD 40 Hr $ 90.22 | $ 3,608.80 $ 3,608.80
Project Controls Specialist Hr $ 85.27 | $ - $ -

Subtotal:| 418

Travel
Airfare 28] Each |$ 310.00 $ 8,680.00 $ 8,680.00
Lodging-Standard CONUS Day $ - $ -
Lodging 128] Day |[$  87.00 $11,136.00 $ 11,136.00
Rental Car 98| Day $ 45.00 $ 4,410.00 $ 4,410.00
Gasoline 1 LS $ 346.00 $ 346.00 $ 346.00
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile | $ 0.50 $ - $ -
Mileage - Personal Vehicle Mile |$ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- 128| Day $ 51.00 $ 6,528.00 $ 6,528.00

Report Production
Shipping LS $ 25.00 $ - $ -
Copying Page |[$ 0.10 $ - $ -
Other LS $ - $ - $ -

Other
Water Craft and Command Post 1| Each | $10,500.00 $10,500.00 [ $ 10,500.00

Each $ - $ -

Equipment
Sampling Supplies 1| Each |$ 5,000.00 $ 5,000.00 | $ 5,000.00
Personal Air Monitors 1] Each |$ 500.00 $ 500.00|$% 500.00

TRAVEL & ODC G&A 11.43% $ 5,383.53




Subcontractors

Construction of Borings/GW Monitoring Wells 1| Each | $31,000.00 $ 31,000.00 $ 31,000.00
Each | $ - $ - $ -
Subcontractor G&A 11.43% + Fee 3% $ 4,473.30

Incentive Fee

TASK 3 Subtotals:| 418] |

49,166.16 | $

31,000 [ $

16,000 | $137,122.99




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 4: Sample Analysis

Non-
Labor | Labor| Unit of Other ODC

Labor Hours | Units | Measure Unit Cost Labor Cost Subcon. Cost | Travel Cost Cost Total
Senior Scientist Hr $ 15473 | $ - $ -
Mid-Level Scientist Hr $ 10591 | $ - $ -
Junior Scientist Hr $ 84.42 | $ - $ -
Senior Engineer Hr $ 155.80 | $ - $ -
Mid-Level Engineer Hr $ 118.76 | $ - $ -
Junior Engineer Hr $ 92421 $ - $ -
Technician Hr $ 69.97 | $ - $ -
Senior Technician Hr $ 91.81 | $ - $ -
Risk Assessor/Toxicologist Hr $ 14589 | $ - $ -
Principal Technical Specialist Hr $ 241.08 | $ - $ -
Clerical/Office Hr $ 73.39 | $ - $ -
Project Manager Hr $ 169.91 | $ - $ -
Site/Construction Manager Hr $ 120.36 | $ - $ -
Procurement Hr $ 9251 | % - $ -
Community Relations Hr $ 117.24 | $ - $ -
GIS/IT Database Hr $ 107.35| $ - $ -
CADD Hr $ 90.22 | $ - $ -
Project Controls Specialist Hr $ 85.27 | $ - $ -

Subtotal: 0

Travel
Airfare Each | $ 310.00 $ - $ -
Lodging-Standard CONUS Day $ - $ -
Lodging Day |$ 87.00 $ - $ -
Rental Car Day |$ 45.00 $ - $ -
Gasoline LS $ - $ -
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile | $ 0.50 $ - $ -
Mileage - Personal Vehicle Mile | $ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- Day [$ 51.00 $ - $ -

Report Production
Shipping LS $ 25.00 $ - $ -
Copying Page | $ 0.10 $ - $ -
Other LS $ - $ - $ -

Other
Office Supplies Each | $ 2.00 $ - $ -

Each $ - $ -




Equipment

Each $ -
Each $ -
TRAVEL & ODC G&A 11.43% $ =
Subcontractors
Sample Analyses Each | $186,248.00 $186,248.00 $186,248.00
Biota Sampling Each [$ 4,000.00 $ 4,000.00 $ 4,000.00
Subcontractor G&A 11.43% + Fee 3% $ 27,452.79
Incentive Fee |
TASK 4 Subtotals:] 0] B - |$ 190,248 $ | $217,700.79




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 5: Data Validation

Non- Other
Labor [Labor| Unit of Subcon. OoDC
Labor Hours | Units | Measure | Unit Cost Labor Cost Cost |Travel Cost| Cost | Total
Senior Scientist Hr $154.73 | $ - $-
Mid-Level Scientist Hr $105.91 | $ - $-
Junior Scientist Hr $ 84.42 | % - $-
Senior Engineer Hr $155.80 | $ - $-
Mid-Level Engineer Hr $118.76 | $ - $-
Junior Engineer Hr $ 9242 | % - $-
Technician Hr $ 69.97 | % - $-
Senior Technician Hr $ 91811|$ - $-
Risk Assessor/Toxicologist Hr $145.89 | $ - $-
Principal Technical Specialist Hr $241.08 | $ - $-
Clerical/Office Hr $ 73.39| % - $-
Project Manager Hr $169.91 | $ - $-
Site/Construction Manager Hr $120.36 | $ - $-
Procurement Hr $ 9251 1|% - $-
Community Relations Hr $117.24 | $ - $-
GIS/IT Database Hr $107.35 | $ - $-
CADD Hr $ 90.22 (3% - $-
Project Controls Specialist Hr $ 8527 (% - $-
Subtotal: 0
Travel
Airfare Each | $310.00 $ - $-
Lodging-Standard CONUS Day $ - $-
Lodging Day |$ 87.00 $ - $-
Rental Car Day [$ 45.00 $ - $-
Gasoline LS $ - $-
Pickup Truck Day $ - $-
Mileage - Pickup Truck Mile |$ 0.50 $ - $-
Mileage - Personal Vehicle Mile |$ 0.50 $ - $-
M&IE-Standard CONUS Day $ - $-
M&IE- Day [$ 51.00 $ - $-

Report Production




Shipping LS $ 25.00 $- $-
Copying Page |[$ 0.10 $- $-
Other LS $ - $- $-
Other
Office Supplies Each [$ 2.00 $- $-
Each $- $-
Equipment
Each $- $-
Each $- $-
TRAVEL & ODC G&A 11.43% $-
Subcontractors
Each $ $-
Each $ $-
Subcontractor G&A 11.43% + Fee 3% $-
Incentive Fee |
TASK 5 Subtotals:] 0] [$ | $ | $ |$- |s-




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 6: Data Evaluation

Non-
Labor | Labor | Unit of Subcon. Other ODC

Labor Hours | Units | Measure | Unit Cost Labor Cost Cost [Travel Cost Cost Total
Senior Scientist 18 Hr $154.73 | $ 2,785.14 $ 2,785.14
Mid-Level Scientist 15 Hr $105.91 | $ 1,588.65 $ 1,588.65
Junior Scientist Hr $ 8442 | % - $ -
Senior Engineer Hr $155.80 | $ - $ -
Mid-Level Engineer Hr $118.76 | $ - $ -
Junior Engineer Hr $ 92421 $ - $ -
Technician Hr $ 69.97 | % - $ -
Senior Technician Hr $ 91811 % - $ -
Risk Assessor/Toxicologist 6 Hr $145.89 | $ 875.34 $ 875.34
Principal Technical Specialist 6 Hr $241.08 | $ 1,446.48 $ 1,446.48
Clerical/Office 3 Hr $ 73391 % 220.17 $ 220.17
Project Manager 9 Hr $169.91 | $ 1,529.19 $ 1,529.19
Site/Construction Manager Hr $120.36 | $ - $ -
Procurement Hr $ 9251 (% - $ -
Community Relations Hr $117.24 | $ - $ -
GIS/IT Database 6 Hr $107.35| $ 644.10 $ 644.10
CADD Hr $ 90.22 | $ - $ -
Project Controls Specialist Hr $ 8527 1% - $ -

Subtotal: 63

Travel
Airfare Each | $310.00 $ - $ -
Lodging-Standard CONUS Day $ - $ -
Lodging Day [$ 87.00 $ - $ -
Rental Car Day |$ 45.00 $ - $ -
Gasoline LS $ - $ -
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile |$ 0.50 $ - $ -
Mileage - Personal Vehicle Mile |$ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- Day |$ 51.00 $ - $ -

Report Production
Shipping 20] LS [$ 25.00 $ 500.00 [$ 500.00
Copying 12000 Page [$ 0.10 $1,200.00 | $ 1,200.00
Other LS $ - $ -

Other




Office Supplies 40 Each |$ 2.00 $ 80.00|%$ 80.00
Each $ - $ -
Equipment
Each $ - $ -
Each $ - $ -
TRAVEL & ODC G&A 11.43% $ 203.45
Subcontractors
Each $ - $ -
Each $ - $ -
Subcontractor G&A 11.43% + Fee 3% $ =

Incentive Fee

TASK 6 Subtotals:|

63|

| $ 9,089.07]% - [$ - [$ 1,780[$11,072.52




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 7: Risk Assessment

Non-
Labor | Labor | Unit of Subcon. Other ODC

Labor Hours | Units | Measure | Unit Cost Labor Cost Cost [Travel Cost Cost Total
Senior Scientist 27 Hr $154.73 | $ 4,177.71 $ 4,177.71
Mid-Level Scientist 24 Hr $105.91 | $ 2,541.84 $ 2,541.84
Junior Scientist Hr $ 8442 | % - $ -
Senior Engineer Hr $155.80 | $ - $ -
Mid-Level Engineer Hr $118.76 | $ - $ -
Junior Engineer Hr $ 92421 $ - $ -
Technician Hr $ 69.97 | % - $ -
Senior Technician Hr $ 91811 % - $ -
Risk Assessor/Toxicologist 378 Hr $145.89 | $ 55,146.42 $55,146.42
Principal Technical Specialist 24 Hr $241.08 | $ 5,785.92 $ 5,785.92
Clerical/Office 18 Hr $ 73391 % 1,321.02 $ 1,321.02
Project Manager 27 Hr $169.91 | $ 4,587.57 $ 4,587.57
Site/Construction Manager Hr $120.36 | $ - $ -
Procurement Hr $ 9251 (% - $ -
Community Relations Hr $117.24 | $ - $ -
GIS/IT Database 24 Hr $107.35 | $ 2,576.40 $ 2,576.40
CADD Hr $ 90.22 | $ - $ -
Project Controls Specialist Hr $ 8527 1% - $ -

Subtotal:[ 522

Travel
Airfare Each | $310.00 $ - $ -
Lodging-Standard CONUS Day $ - $ -
Lodging Day [$ 87.00 $ - $ -
Rental Car Day |$ 45.00 $ - $ -
Gasoline LS $ - $ -
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile |$ 0.50 $ - $ -
Mileage - Personal Vehicle Mile |$ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- Day |$ 51.00 $ - $ -

Report Production
Shipping 60] LS [$ 25.00 $1,500.00 [ $ 1,500.00
Copying 36000/ Page |$ 0.10 $3,600.00 | $ 3,600.00
Other LS $ - $ - $ -

Other




Office Supplies 120 Each |$ 2.00 $ 240.00|$ 240.00
Each $ - $ -
Equipment
Each $ - $ -
Each $ - $ -
TRAVEL & ODC G&A 11.43% $ 610.36
Subcontractors
Each $ - $ -
Each $ - $ -
Subcontractor G&A 11.43% + Fee 3% $ =

Incentive Fee

TASK 7 Subtotals: |

522|

| $ 76,136.83[% - [$ - [$ 5,340 [ $82,087.24




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 8: Treatability Study

Non- Other
Labor [Labor| Unit of Subcon. OoDC
Labor Hours | Units | Measure | Unit Cost Labor Cost Cost |Travel Cost| Cost | Total
Senior Scientist Hr $154.73 | $ - $-
Mid-Level Scientist Hr $105.91 | $ - $-
Junior Scientist Hr $ 84.42 | % - $-
Senior Engineer Hr $155.80 | $ - $-
Mid-Level Engineer Hr $118.76 | $ - $-
Junior Engineer Hr $ 9242 | % - $-
Technician Hr $ 69.97 | % - $-
Senior Technician Hr $ 91811|$ - $-
Risk Assessor/Toxicologist Hr $145.89 | $ - $-
Principal Technical Specialist Hr $241.08 | $ - $-
Clerical/Office Hr $ 73.39| % - $-
Project Manager Hr $169.91 | $ - $-
Site/Construction Manager Hr $120.36 | $ - $-
Procurement Hr $ 9251 1|% - $-
Community Relations Hr $117.24 | $ - $-
GIS/IT Database Hr $107.35 | $ - $-
CADD Hr $ 90.22 (3% - $-
Project Controls Specialist Hr $ 8527 (% - $-
Subtotal: 0
Travel
Airfare Each | $310.00 $ - $-
Lodging-Standard CONUS Day $ - $-
Lodging Day |$ 87.00 $ - $-
Rental Car Day [$ 45.00 $ - $-
Gasoline LS $ - $-
Pickup Truck Day $ - $-
Mileage - Pickup Truck Mile |$ 0.50 $ - $-
Mileage - Personal Vehicle Mile |$ 0.50 $ - $-
M&IE-Standard CONUS Day $ - $-
M&IE- Day [$ 51.00 $ - $-

Report Production




Shipping LS $ 25.00 $- $-
Copying Page |[$ 0.10 $- $-
Other LS $- $-
Other
Office Supplies Each [$ 2.00 $- $-
Each $- $-
Equipment
Each $- $-
Each $- $-
TRAVEL & ODC G&A 11.43% $-
Subcontractors
Each $ $-
Each $ $-
Subcontractor G&A 11.43% + Fee 3% $-
Incentive Fee |
TASK 8 Subtotals:] 0] [$ | $ | $ |$- |s-




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 9: Remedial Investigation

Non-
Labor | Labor | Unit of Subcon. Other ODC

Labor Hours| Units | Measure | Unit Cost Labor Cost Cost |Travel Cost Cost Total
Senior Scientist 19 Hr $154.73 | $ 2,939.87 $ 2,939.87
Mid-Level Scientist 310 Hr $10591 | $ 32,832.10 $32,832.10
Junior Scientist Hr $ 8442 | % - $ -
Senior Engineer Hr $155.80 | $ - $ -
Mid-Level Engineer Hr $118.76 | $ - $ -
Junior Engineer Hr $ 92421 $ - $ -
Technician Hr $ 69.97 | % - $ -
Senior Technician Hr $ 91811 % - $ -
Risk Assessor/Toxicologist 19 Hr $145.89 | $ 2,771.91 $ 2,771.91
Principal Technical Specialist 19 Hr $241.08 | $ 4,580.52 $ 4,580.52
Clerical/Office 6 Hr $ 7339 $ 440.34 $ 440.34
Project Manager 19 Hr $169.91 | $ 3,228.29 $ 3,228.29
Site/Construction Manager Hr $120.36 | $ - $ -
Procurement Hr $ 92511 % - $ -
Community Relations Hr $117.24 | $ - $ -
GIS/IT Database 8 Hr $107.35 | $ 858.80 $ 858.80
CADD Hr $ 90.22 | $ - $ -
Project Controls Specialist Hr $ 8527 1% - $ -

Subtotal:[ 400

Travel
Airfare Each | $310.00 $ - $ -
Lodging-Standard CONUS Day $ - $ -
Lodging Day [$ 87.00 $ - $ -
Rental Car Day |$ 45.00 $ - $ -
Gasoline 1 LS $ 80.00 $ 80.00 $ 80.00
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile |$ 0.50 $ - $ -
Mileage - Personal Vehicle Mile |$ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- Day |$ 51.00 $ - $ -

Report Production
Shipping 20] LS [$ 25.00 $ 500.00 [$ 500.00
Copying 12000 Page [$ 0.10 $1,200.00 | $ 1,200.00
Other LS $ - $ -

Other




Office Supplies Each |$ 2.00 $ - $ -
Each $ - $ -
Equipment
Each $ - $ -
Each $ - $ -
TRAVEL & ODC G&A 11.43% $ 203.45
Subcontractors
Each $ - $ -
Each $ - $ -
Subcontractor G&A 11.43% + Fee 3% $ =
Incentive Fee |
TASK 9 Subtotals:|  400] | | $ 47651.83|% - |$ 80]$ 1,700 | $49,635.28




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 10: Remedial Alternatives

Non-
Labor |Labor| Unit of Subcon. Other ODC

Labor Hours | Units | Measure | Unit Cost Labor Cost Cost |Travel Cost Cost Total
Senior Scientist Hr $154.73 | $ - $-
Mid-Level Scientist Hr $105.91 | $ - $-
Junior Scientist Hr $ 84.42 | $ - $-
Senior Engineer Hr $155.80 | $ - $-
Mid-Level Engineer Hr $118.76 | $ - $-
Junior Engineer Hr $ 9242 |3 - $-
Technician Hr $ 69.97 [ 3% - $-
Senior Technician Hr $ 91.81(% - $-
Risk Assessor/Toxicologist Hr $145.89 | $ - $-
Principal Technical Specialist Hr $241.08 | $ - $-
Clerical/Office Hr $ 73.39 (% - $-
Project Manager Hr $169.91 | $ - $-
Site/Construction Manager Hr $120.36 | $ - $-
Procurement Hr $ 9251 (% - $-
Community Relations Hr $117.24 | $ - $-
GIS/IT Database Hr $107.35 | $ - $-
CADD Hr $ 90.22 (% - $-
Project Controls Specialist Hr $ 85278 - $-

Subtotal: 0

Travel
Airfare Each | $310.00 $ - $-
Lodging-Standard CONUS Day $ - $-
Lodging Day |$ 87.00 $ - $-
Rental Car Day |$ 45.00 $ - $-
Gasoline LS $ - $-
Pickup Truck Day $ - $-
Mileage - Pickup Truck Mile |$ 0.50 $ - $-
Mileage - Personal Vehicle Mile |$ 0.50 $ - $-
M&IE-Standard CONUS Day $ - $-
M&IE- Day $ 51.00 $ - $-

Report Production
[Shipping | Ls |$ 25.00] B - |s-




Copying Page |$ 0.10 $ $-
Other LS $ $-
Other
Office Supplies Each |$ 2.00 $ $-
Each $ $-
Equipment
Each $ $-
Each $ $-
TRAVEL & ODC G&A 11.43% $-
Subcontractors
Each $ $-
Each $ $-
Subcontractor G&A 11.43% + Fee 3% $-
Incentive Fee |
TASK 10 Subtotals:] 0] | $ | $ B | $ [ $-




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 11: Remedial Alternatives Eval.

Non-
Labor |Labor| Unit of Subcon. Other

Labor Hours | Units | Measure | Unit Cost Labor Cost Cost |Travel Cost] ODC Cost| Total
Senior Scientist Hr $154.73 | $ - $-
Mid-Level Scientist Hr $105.91 | $ - $-
Junior Scientist Hr $ 84.42 | $ - $-
Senior Engineer Hr $155.80 | $ - $-
Mid-Level Engineer Hr $118.76 | $ - $-
Junior Engineer Hr $ 9242 |3 - $-
Technician Hr $ 69.97 [ 3% - $-
Senior Technician Hr $ 91.81(% - $-
Risk Assessor/Toxicologist Hr $145.89 | $ - $-
Principal Technical Specialist Hr $241.08 | $ - $-
Clerical/Office Hr $ 73.39 (% - $-
Project Manager Hr $169.91 | $ - $-
Site/Construction Manager Hr $120.36 | $ - $-
Procurement Hr $ 9251 (% - $-
Community Relations Hr $117.24 | $ - $-
GIS/IT Database Hr $107.35 | $ - $-
CADD Hr $ 90.22 (% - $-
Project Controls Specialist Hr $ 85278 - $-

Subtotal: 0

Travel
Airfare Each | $310.00 $ - $-
Lodging-Standard CONUS Day $ - $-
Lodging Day |$ 87.00 $ - $-
Rental Car Day |$ 45.00 $ - $-
Gasoline LS $ - $-
Pickup Truck Day $ - $-
Mileage - Pickup Truck Mile |$ 0.50 $ - $-
Mileage - Personal Vehicle Mile |$ 0.50 $ - $-
M&IE-Standard CONUS Day $ - $-
M&IE- Day $ 51.00 $ - $-

Report Production
[Shipping | Ls |$ 25.00] [$ - |s-




Copying Page |$ 0.10 $ $-
Other LS $ $-
Other
Office Supplies Each |$ 2.00 $ $-
Each $ $-
Equipment
Each $ $-
Each $ $-
TRAVEL & ODC G&A 11.43% $-
Subcontractors
Each $ $-
Each $ $-
Subcontractor G&A 11.43% + Fee 3% $-
Incentive Fee |
TASK 11 Subtotals:] 0] | $ | $ B | $ [ $-




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 12: Feasibility Study

Non-
Labor | Labor | Unit of Subcon. Other ODC

Labor Hours | Units | Measure | Unit Cost Labor Cost Cost [Travel Cost Cost Total
Senior Scientist 39 Hr $154.73 | $ 6,034.47 $ 6,034.47
Mid-Level Scientist 22 Hr $105.91 | $ 2,330.02 $ 2,330.02
Junior Scientist Hr $ 8442 | % - $ -
Senior Engineer Hr $155.80 | $ - $ -
Mid-Level Engineer Hr $118.76 | $ - $ -
Junior Engineer Hr $ 92421 $ - $ -
Technician Hr $ 69.97 | % - $ -
Senior Technician Hr $ 91811 % - $ -
Risk Assessor/Toxicologist Hr $145.89 | $ - $ -
Principal Technical Specialist 6 Hr $241.08 | $ 1,446.48 $ 1,446.48
Clerical/Office 6 Hr $ 7339 $ 440.34 $ 440.34
Project Manager 45 Hr $169.91 | $ 7,645.95 $ 7,645.95
Site/Construction Manager Hr $120.36 | $ - $ -
Procurement Hr $ 9251 (% - $ -
Community Relations Hr $117.24 | $ - $ -
GIS/IT Database 6 Hr $107.35| $ 644.10 $ 644.10
CADD Hr $ 90.22 | $ - $ -
Project Controls Specialist Hr $ 8527 1% - $ -

Subtotal:[ 124

Travel
Airfare Each | $310.00 $ - $ -
Lodging-Standard CONUS Day $ - $ -
Lodging Day [$ 87.00 $ - $ -
Rental Car Day |$ 45.00 $ - $ -
Gasoline LS $ - $ -
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile |$ 0.50 $ - $ -
Mileage - Personal Vehicle Mile |$ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- Day |$ 51.00 $ - $ -

Report Production
Shipping 20] LS [$ 25.00 $ 500.00 [$ 500.00
Copying 12000 Page [$ 0.10 $1,200.00 | $ 1,200.00
Other LS $ - $ -

Other




Office Supplies 40 Each |$ 2.00 $ 80.00|%$ 80.00
Each $ - $ -
Equipment
Each $ - $ -
Each $ - $ -
TRAVEL & ODC G&A 11.43% $ 203.45
Subcontractors
Each $ - $ -
Each $ - $ -
Subcontractor G&A 11.43% + Fee 3% $ =

Incentive Fee

TASK 12 Subtotals:|

124]

| $ 1854136 [$ - [$ - [$ 1,780]$20,524.81




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 13: Post RIFS

Non-
Labor |Labor| Unit of Subcon. Other ODC

Labor Hours | Units | Measure | Unit Cost Labor Cost Cost |Travel Cost Cost Total
Senior Scientist Hr $154.73 | $ - $ -
Mid-Level Scientist 10 Hr $10591 [ $ 1,059.10 $1,059.10
Junior Scientist Hr $ 8442 | $ - $ -
Senior Engineer Hr $155.80 | $ - $ -
Mid-Level Engineer Hr $118.76 | $ - $ -
Junior Engineer Hr $ 9242 (% - $ -
Technician Hr $ 69.97 [ - $ -
Senior Technician Hr $ 9181 % - $ -
Risk Assessor/Toxicologist Hr $14589 | $ - $ -
Principal Technical Specialist Hr $241.08 | $ - $ -
Clerical/Office 6 Hr $ 7339 $ 440.34 $ 440.34
Project Manager 10 Hr $169.91 | $ 1,699.10 $1,699.10
Site/Construction Manager Hr $120.36 | $ - $ -
Procurement Hr $ 9251 | % - $ -
Community Relations Hr $117.24 | $ - $ -
GIS/IT Database 8 Hr $107.35 | $ 858.80 $ 858.80
CADD 4 Hr $ 9022 (% 360.88 $ 360.88
Project Controls Specialist Hr $ 8527 (% - $ -

Subtotal: 38

Travel
Airfare Each [ $310.00 $ - $ -
Lodging-Standard CONUS Day $ - $ -
Lodging Day |$ 87.00 $ - $ -
Rental Car Day |$ 45.00 $ - $ -
Gasoline LS $ - $ -
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile |$ 0.50 $ - $ -
Mileage - Personal Vehicle Mile |$ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- Day $ 51.00 $ - $ -

Report Production
Shipping 5] Ls [$ 25.00 $ 125.00[$ 125.00
Copying 1| Page [$ 13.00 $ 13.00($ 13.00




[Other [ [ LS | | $ - |$ -
Other
Office Supplies 10| Each |$ 2.00 $ 20.00|$% 20.00
Each $ - $ -
Equipment
Each $ - $ -
Each $ - $ -
TRAVEL & ODC G&A 11.43% $ 18.06
Subcontractors
Each $ - $ -
Each $ - $ -
Subcontractor G&A 11.43% + Fee 3% $ =

Incentive Fee

TASK 13 Subtotals:|

38| |

| $ 44182218 - |$ - |3 158 [ $4,594.28




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 14: Administrative Record

Non- Other
Labor [Labor| Unit of Subcon. OoDC
Labor Hours | Units | Measure | Unit Cost Labor Cost Cost |Travel Cost| Cost | Total
Senior Scientist Hr $154.73 | $ - $-
Mid-Level Scientist Hr $105.91 | $ - $-
Junior Scientist Hr $ 84.42 | % - $-
Senior Engineer Hr $155.80 | $ - $-
Mid-Level Engineer Hr $118.76 | $ - $-
Junior Engineer Hr $ 9242 | % - $-
Technician Hr $ 69.97 | % - $-
Senior Technician Hr $ 91811|$ - $-
Risk Assessor/Toxicologist Hr $145.89 | $ - $-
Principal Technical Specialist Hr $241.08 | $ - $-
Clerical/Office Hr $ 73.39| % - $-
Project Manager Hr $169.91 | $ - $-
Site/Construction Manager Hr $120.36 | $ - $-
Procurement Hr $ 9251 1|% - $-
Community Relations Hr $117.24 | $ - $-
GIS/IT Database Hr $107.35 | $ - $-
CADD Hr $ 90.22 (3% - $-
Project Controls Specialist Hr $ 8527 (% - $-
Subtotal: 0
Travel
Airfare Each | $310.00 $ - $-
Lodging-Standard CONUS Day $ - $-
Lodging Day |$ 87.00 $ - $-
Rental Car Day [$ 45.00 $ - $-
Gasoline LS $ - $-
Pickup Truck Day $ - $-
Mileage - Pickup Truck Mile |$ 0.50 $ - $-
Mileage - Personal Vehicle Mile |$ 0.50 $ - $-
M&IE-Standard CONUS Day $ - $-
M&IE- Day [$ 51.00 $ - $-

Report Production




Shipping LS $ 25.00 $- $-
Copying Page |[$ 0.10 $- $-
Other LS $- $-
Other
Office Supplies Each [$ 2.00 $- $-
Each $- $-
Equipment
Each $- $-
Each $- $-
TRAVEL & ODC G&A 11.43% $-
Subcontractors
Each $ $-
Each $ $-
Subcontractor G&A 11.43% + Fee 3% $-
Incentive Fee |
TASK 14 Subtotals:] 0] [$ | $ | $ |$- |s-




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 15: Task Order Closeout

Non-
Labor [Labor| Unit of Subcon. Other

Labor Hours| Units | Measure | Unit Cost Labor Cost Cost [Travel Cost| ODC Cost Total
Senior Scientist Hr $154.73 | $ - $ -
Mid-Level Scientist Hr $105.91 | $ - $ -
Junior Scientist Hr $ 8442 | $ - $ -
Senior Engineer Hr $155.80 | $ - $ -
Mid-Level Engineer Hr $118.76 [ $ - $ -
Junior Engineer Hr $ 9242 | $ - $ -
Technician Hr $ 69.97 | $ - $ -
Senior Technician Hr $ 9181 |% - $ -
Risk Assessor/Toxicologist Hr $145.89 | $ - $ -
Principal Technical Specialist Hr $241.08 [ $ - $ -
Clerical/Office 38 Hr $ 7339 | $ 2,788.82 $2,788.82
Project Manager 24 Hr $169.91 | $ 4,077.84 $4,077.84
Site/Construction Manager Hr $120.36 | $ - $ -
Procurement Hr $ 9251 (9% - $ -
Community Relations Hr $117.24 [ $ - $ -
GIS/IT Database Hr $107.35| $ - $ -
CADD Hr $ 9022 | % - $ -
Project Controls Specialist Hr $ 8527 | $ - $ -

Subtotal: 62

Travel
Airfare Each | $310.00 $ - $ -
Lodging-Standard CONUS Day $ - $ -
Lodging Day |$ 87.00 $ - $ -
Rental Car Day |$ 45.00 $ - $ -
Gasoline LS $ - $ -
Pickup Truck Day $ - $ -
Mileage - Pickup Truck Mile | $ 0.50 $ - $ -
Mileage - Personal Vehicle Mile | $ 0.50 $ - $ -
M&IE-Standard CONUS Day $ - $ -
M&IE- Day |$ 51.00 $ - $ -

Report Production
Shipping 10] LS [$ 25.00 $ 250.00 [ $ 250.00
Copying 1] Page |$ 5.00 $ 500]|$% 5.00
Other LS $ - $ -

Other
Office Supplies 1] Each [$ 12.00 $ 1200|% 12.00

Each $ - $ -

Equipment




Each $ - $ -

Each $ - $ -
TRAVEL & ODC G&A 11.43% $ 30.52
Subcontractors

Each $ - $ -

Each $ - $ -
Subcontractor G&A 11.43% + Fee 3% $ =
Incentive Fee |

TASK 15 Subtotals:| 62| IE 6,866.66|$ - [$ - |$  267]$7,164.18




EA IGCE Summary for RIFS

Fill in Highlighted Cells Only

TASK 16: Other

Non- Other
Labor [Labor| Unit of Subcon. OoDC
Labor Hours | Units | Measure | Unit Cost Labor Cost Cost |Travel Cost| Cost | Total
Senior Scientist Hr $154.73 | $ - $-
Mid-Level Scientist Hr $105.91 | $ - $-
Junior Scientist Hr $ 84.42 | % - $-
Senior Engineer Hr $155.80 | $ - $-
Mid-Level Engineer Hr $118.76 | $ - $-
Junior Engineer Hr $ 9242 | % - $-
Technician Hr $ 69.97 | % - $-
Senior Technician Hr $ 91811|$ - $-
Risk Assessor/Toxicologist Hr $145.89 | $ - $-
Principal Technical Specialist Hr $241.08 | $ - $-
Clerical/Office Hr $ 73.39| % - $-
Project Manager Hr $169.91 | $ - $-
Site/Construction Manager Hr $120.36 | $ - $-
Procurement Hr $ 9251 1|% - $-
Community Relations Hr $117.24 | $ - $-
GIS/IT Database Hr $107.35 | $ - $-
CADD Hr $ 90.22 (3% - $-
Project Controls Specialist Hr $ 8527 (% - $-
Subtotal: 0
Travel
Airfare Each | $310.00 $ - $-
Lodging-Standard CONUS Day $ - $-
Lodging Day |$ 87.00 $ - $-
Rental Car Day [$ 45.00 $ - $-
Gasoline LS $ - $-
Pickup Truck Day $ - $-
Mileage - Pickup Truck Mile |$ 0.50 $ - $-
Mileage - Personal Vehicle Mile |$ 0.50 $ - $-
M&IE-Standard CONUS Day $ - $-
M&IE- Day [$ 51.00 $ - $-

Report Production




Shipping LS $ 25.00 $- $-
Copying Page |[$ 0.10 $- $-
Other LS $- $-
Other
Office Supplies Each [$ 2.00 $- $-
Each $- $-
Equipment
Each $- $-
Each $- $-
TRAVEL & ODC G&A 11.43% $-
Subcontractors
Each $ $-
Each $ $-
Subcontractor G&A 11.43% + Fee 3% $-
Incentive Fee |
TASK 16 Subtotals:] 0] [$ | $ | $ |$- |s-




Instructions:

To complete your IGCE estimate, fill in all cells that are highlighted yellow on all worksheets, Task 1
through Task 13

The results of your entries will be summarized on the Summary worksheet. You do not need to fill in
any information on
the Summary worksheet.

To print the entire document, select Print "Entire Workbook" under the Print Screen:
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